m ENGINEERING « PLANNING « ENVIRONMENTAL SCIENCES

4660 KITSAP WAY, SUITE A
BREMERTON, WA 98312-2357
T. 360.377.0014 F. 360.479.5961

www.parametrix.com

TRANSMITTAL

To:  Phil Williams Date: September 11, 2009
City of Bremerton Project Number:  235-1896-026
100 Oyster Bay Ave N PralssiNa: B fields G s
Bremerton, WA 98312 ‘ ¢ Brwniisice Srantsuppoit
These are: [] PER YOUR REQUEST Sent Via: [ U.S. MAIL [] EXPRESS SECOND DAY
[ FOR YOUR INFORMATION [0 EMAIL [J COURIER
1 FOR YOUR REVIEW AND APPROVAL ] GROUND SERVICE [ HAND DELIVERY/PICK UP
X FOR YOUR FILES [] EXPRESS OVERNIGHT [J INTEROFFICE MAIL

[] FOR YOUR ACTION

We are transmitting the following materials:

One fully executed copy of the contract for Brownfields Grant Support for your files.

Comments:

Please let me know if you have any questions. Thank you.

RECEIVED
SEP 1 6 2003

Sincerely, (cloy

ENGINEERING DIVISION
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PUBLIC WORKS & UTILITIES

Director’s Office ntestl)
100 Oyster Bay Ave N
Bremerton, WA 98312

September 9, 2009

Brian Bunker, PE

Parametrix

4660 Kitsap Way, Suite A

Bremerton, WA 98312

Subject: Bremerton Gasworks Brownfield Site — Brownfields Assessment Grant Support

Dear Mr. Bunker:

This letter contract provides for services to be performed by Parametrix as presented in the attached
Exhibit A scope of work, budget and schedule. The work will be on a time and materials basis as
identified in the attached Schedule A with a fee not to exceed $12,097.

If Parmetrix agrees to the above terms, please indicate acceptance by signing below where indicated. If
you have any questions or concerns, please contact Lynn Price at (360) 473-5272.

y7 /5%
Phil Williams

Director of Public Works and Utilities
City Of Bremerton

Parametrix. agrees to the above terms:

Parmetrix

T (P~

Brian Bunker, PE
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EXHIBIT A — SCOPE OF WORK, BUDGET, AND SCHEDULE
City of Bremerton

Bremerton Gasworks Brownfield Site
Brownfields Assessment Grant Support

SCOPE OF WORK

This scope of work describes services to be performed by Parametrix in support of the City of
Bremerton’s Targeted Brownfields Assessment Grant for the Bremerton Gasworks Site. The objective of
the work is to provide an appropriate cleanup approach, cost estimate, and potential funding scenarios for
the site using existing information developed for the site under the grant. An additional objective is to
provide support for public involvement activities per the grant’s Community Relations Plan.

Activities to be completed under this scope of work include:

Task 1 Project Management and Administration

Goal: To provide for overview and direction of task activities in a manner that allows for the
delivery of the project in accordance with the scope, budget, and schedule.

Approach: Specific work elements will include:

e A combination of in-house review and monthly progress reports will be used to
deliver elements of work described in this scope of work.

Deliverables: Parametrix anticipates the following work products for this task:

¢ Routine correspondence, schedule and budget updates, status reports on progress of
work.

Assumptions: The task budget is based on the following assumptions:

® Project management and administration tasks will be performed through the project
period, which will end December 31, 2009.

Task 2 Cleanup Memorandum and Cost Estimate

Goal

To develop a comprehensive and feasible approach for site cleanup based on the current state of
environmental knowledge at the site. An estimate of cleanup costs and a description of potential funding
sources will also be included.

Approach

Parametrix will perform the following elements:

City of Bremerton
Scope of Work September 4, 2009
Brownfields Grant Support 1
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e Review existing Phase I and Phase Il ESA reports for the site.

¢ Contact the Department of Ecology for discussions regarding appropriate cleanup approaches and
potential grant opportunities.

® Research other grant/funding opportunities.
e Perform a site reconnaissance.

e Develop a preferred cleanup approach and associated cost estimate. The preferred cleanup
approach will be based on site conditions and professional judgment.

® Prepare a brief memorandum describing the results of the above activities.
Deliverables

The following will be provided:

e Draft and final versions of a Cleanup Memorandum.
Assumptions

The budget for this task is based on the following assumptions. Changes to these assumptions may require
modification of the budget.

o A formal feasibility study for cleanup alternatives will not be performed.
®  Only one revision of the draft memo will be required for finalization.
Task 3 Fact Sheet, Quarterly Report, and Public Meeting
Goal
To support public involvement activities under grant.
Approach
Parametrix will perform the following elements:
» Prepare all remaining required quarterly/ MBE/WBE reports (3) for City submittal to EPA. The
final quatterly report will include a summary of all project activities including the preferred
cleanup approach and cost estimate developed under Task 2.
e Prepare and mail a fact sheet describing project activities to date and advertising the closeout
public meeting. It is anticipated that the public meeting will be held in mid December at a City

facility, Parametrix shall place a public notice advertising the public meeting at least 1 week
prior to the meeting date.

e Attend and conduct the public meeting.

City of Bremerton
Scope of Work September 4, 2009
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Deliverables
The following will be provided:

¢ Fact sheet and three quarterly reports (including MBE/WRBE reports).
Assumptions

The budget for this task is based on the following assumptions. Changes to these assumptions may require
modification of the budget.

o A maximum of 50 fact sheets will be mailed.

o The City shall pay the cost for the newspaper advertisement.

BUDGET

Parametrix will complete the work on a time and materials basis with a fee not to exceed $12,097. See
the attached spreadsheet for a breakdown of costs.

SCHEDULE

It is anticipated that the grant period will be extended until December 31, 2009. All chargeable work will
be completed by this date. In addition, all Task 2 work will be completed in time for presentation at the
public meeting.

City of Bremerton

Scope of Work September 4, 2009
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PARAMETRIX

PROJECT BUDGET

PROJECT: Brownfields Grant Support - Bremerton Gas Works Site

CLIENT: City of Bremerton

PMX # H
. ) N ) Project
255.1896.50X BILLING MULTIPLIER: STAFF|Project Manager: Project Scientistt ~ Chemist CADD Coordinator o o
| Al
{
PHASE| TASK|ORG CODE 3.20 BILL RATES \b)(4) 1-95 HOURS CcosT
1.0 ~ |Brownfields Grant Support - Bremerton Gas Works Site S
Project Management (b)(4) 1-95
Cleanup Memorandum and Cost Estimate
Fact Sheet, Quarterly Reports, and Public Meeting
Labor Subtotal (b)(4) 1-95 $12,030.00
In-House Expense Item Quantity | Unit Cost Direct Cost
o Copies 500 © $0.080 $45.00 $45.00
Stamps| 50  $0440 $22.00 $22.00
Outside Expenses Description Direct Cost | Markup %
Other Expenses o . 5%
5%
— 5% asann
Subconsultants 5%
5%
PROJECT TOTAL $12,097.00

(Project Manager)

Project Defivery System

Reviewed By: % é ¢

Page 10f1

{Division Manager

File Name: Bremerton Gas Works Budget.xds
Date Printed: 9/4/2009
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